
EAST NIZHONI BOULEVARD RECONSTRUCTION PRJ
Estimated Project Budget

Line Item Description Weight
 Estimated 
Amounts 

SubTotals Comments

PROJECT REVENUE 357,500.00$            
City General Funds

18-2019 CIP Budget ($25K) 7,500.00$              $25,000.00

Fiscal Agency Costs Required Expense By NMDFA.
City Enterprise Funds

City Bond Funds

Legislative Funding

Other Public Funding
NMDOT LGTPF (19-2020) 95% 332,500.00$          $350,000.00
City Match 5% 17,500.00$            

Private Sector Funding

ROADWAY UTILITIES
PROJECT EXPENDITURES

Project Planning 0.0000% -$                         

Feasibility Study 0.0000% -$                       
Programming & Conceptual 
Design Report

NM Gross Receipt Tax 7.3125% -$                       Albuquerque GRT
Cooperative Educational Services 
SIOH

0.0000% -$                       

Property Acquisition 0.0000%
Project Development 11.9428% 362,196.50$            12,196.50$     -$               

Independent Cost Estimate
A/E Design Proposal

= 2nd Street Intersection 114,344.01$          DES Proposal 09/30/19. 114,344.01$   
= Nizhoni Street Segment 164,732.50$          DES Proposal 09/30/19. 164,732.50$   
= College Drive Intersection 55,323.03$            DES Proposal 09/30/19. 55,323.03$     

NP = Utilities DES Proposal 09/30/19.  $122,652.50. -$               
A/E Design Changes
Project Certifications
Special Reports
Public Participation/Input
Material Submittal Review
NM Gross Receipt Tax 8.3125% 27,796.96$            Gallup GRT 27,796.96$     -$               
Cooperative Educational Services 
SIOH

0.0000% -$                       (350,000.00)$  

Project Delivery 12.3143% 373,461.74$            12,196.50$     -$               
Independent Cost Estimate
Contract/Grant Administration
Bid Assistance
QA Inspections

= 2nd Street Intersection 115,933.00$          DES Proposal 09/30/19.
= Nizhoni Street Segment 173,619.22$          DES Proposal 09/30/19.
= College Drive Intersection 55,248.00$            DES Proposal 09/30/19.

NP = Utilities DES Proposal 09/30/19.  $123,012.00.
QA Material Testing
IA Material Testing
NM Gross Receipt Tax 8.3125% 28,661.52$            Gallup GRT
Cooperative Educational Services 
SIOH

0.0000% -$                       

Construction 100.0000% 3,032,750.00$         $2,800,000.00
Base Bid
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= NM 610 Intersection Improvements 640,000.00$          2019 MAP Application.
= Roadway Reconstruction 1,760,000.00$       2019 MAP Application.
= College Dr Intersection Improvements 400,000.00$          2019 MAP Application.

NP = Utilities Reconstruction Cncptl Estimate $1,000,000.
Bid Additives

=
=

NM Gross Receipt Tax 8.3125% 232,750.00$          Gallup GRT
Cooperative Educational Services 
SIOH

0.0000% -$                       

Construction Changes 0.0000% -$                         
1
2

NM Gross Receipt Tax 8.3125% -$                       Gallup GRT
Cooperative Educational Services 
SIOH

0.0000% -$                       

Incidental Costs 10.0000% 303,275.00$          303,275.00$            
Total Estimated Costs 4,071,683.24$         

Collateral Equipment 0.0000% -$                       -$                         
NWCOG Fiscal Agency SIOH 0.0000%

Grand Total Estimated Costs 4,071,683.24$         

PROJECT BALANCE (3,714,183.24)$       

123 Soft Number (Estimate)
123 Hard Number (PO or Contract)

COST RECAP
Indirect Costs 9.6114% -$                       362,196.50$            

Project Planning 0.0000% -$                       Architect/Engineer
Project Development 9.6114% 362,196.50$          Architect/Engineer

Direct Costs 90.3886% 3,406,211.74$         
Project Delivery 9.9103% 373,461.74$          Architect/Engineer
Construction Award 80.4783% 3,032,750.00$       Construction Contractor
Construction Changes -$                       Construction Contractor

Total Project Costs 100.0000% 3,768,408.24$         
Incidental Costs 303,275.00$          

4,071,683.24$       CHECKSUM F75

Architect/Engineer 19.5217% 735,658.24$          
Construction Contractor 80.4783% 3,032,750.00$       

100.0000% 3,768,408.24$       CHECKSUM F89
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